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This "Professional Services Bulletin" is the official notice of professional services requested by the Indiana
Department of Transportation (INDOT). You may submit statements of interest if you have qualifications
data currently on file with INDOT's Consulting Services Unit or submit qualifications data with the
statement of interest.

Statements of interest must comply with the following requirements:

L.

2.

Submit one (1) copy of a statement of interest covering all items in a single sealed envelope.

Write the following information on the outside of the container containing the statements of
interest:

a. "PSB-2004 - No. 13"
b.  Name of firm submitting statement of interest
c. Item number(s) for which the firm has enclosed the statement(s) of interest.

INDOT will not accept statements of interest sent collect or be responsible for the consultant's
mailing and/or shipping costs.

For joint ventures, indicate the work and estimated percentage of the total project to be
performed by each participant. If selected, all joint venture participants will be required to
sign the INDOT consultant contract as wholly responsible parties.

Only statements of interest received by the Consulting Services Unit prior to:

4:00 P.M., Indianapolis time, June 18, 2004,
will be given consideration. Statements of interest received after the deadline will be returned
to the consultant unopened.

Send statements of interest to:
Jodi Williams, Program Coordinator
Consulting Services Unit
Indiana Department of Transportation
100 North Senate Avenue, Room N730
Indianapolis, Indiana 46204-2249



The Indiana Department of Transportation will ensure that all certified Disadvantaged Business Enterprises
(DBE) will be afforded full opportunity to submit statements of interest and will not discriminate against
any consultant on the grounds of race, color, religion, sex, disability, national origin, or ancestry in the
selection process.

All consultants selected to provide services shall be required to comply with the following:

A. INDOT Disadvantaged Business Enterprise Program:

1.

2.

General

a.  Notice is hereby given to the consultant or subcontractor that failure to carry out the
requirements set forth in 49 CFR, Part 26 shall constitute a breach of contract and, after
notification, may result in termination of the contract or such remedy as the state deems
appropriate.

b.  The referenced section requires the following policy and disadvantaged business
enterprise (DBE) obligation to be included in all subsequent agreements between the
consultant and any subcontractor:

(1)

)

€)

It is the policy of the Indiana Department of Transportation that disadvantaged
business enterprises, as defined in 49 CFR Part 26, shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in
part with federal funds under this contract. Consequently, the DBE requirements
of 49 CFR Part 26 will apply to any contract entered into as a result of this
"Professional Services Bulletin".

The consultant agrees to ensure that disadvantaged business enterprises, as
defined in 49 CFR Part 26, have the maximum opportunity to participate in the
performance of contracts and subcontracts financed in whole or in part with
federal funds provided under contracts with INDOT. In this regard, the consultant
shall take all necessary and reasonable steps, in accordance with 49 CFR Part 26,
to ensure that disadvantaged business enterprises have the maximum opportunity
to compete for and perform contracts. The consultant shall not discriminate on
the basis of race, color, national origin, or sex in the award and performance of
federally-assisted contracts.

In accordance with the STURAA of 1987, women business enterprises (WBE)
have been considered to be socially and economically disadvantaged; therefore
the DBE program has been combined.

c.  As part of the consultant's equal opportunity affirmative action program, it is required
that the consultant shall take positive affirmative actions and put forth good faith efforts
to solicit statements of interest from and to utilize disadvantaged business enterprise
subcontractors, vendors or suppliers.

Definitions

The following definitions apply to this section:

a. “Disadvantaged Business Enterprise” or DBE means a for profit small business
concern that is at least 51 percent owned by one or more individuals who are both
socially and economically disadvantaged or, in the case of a corporation, in which 51
percent of the stock is owned by one or more such individuals, and whose
management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it.

b. “Small Business Concern” means a small business concern as defined pursuant to
section 3 of the Small Business Act and SBA regulations implementing it (13 CFR
Part 121) that also does not exceed the cap on average annual gross receipts specified
in 49 CFR Sec. 26.65(b).
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“Socially and Economically Disadvantaged Individuals” means (i) any individual who

is a citizen (or lawfully admitted permanent resident) of the United States and who is

any individual who a recipient finds to be a socially and economically disadvantaged
individual on a case-by-case basis; or (i) any individual in the following groups,
members of which are rebuttably presumed to be socially and economically
disadvantaged:

(1) Black Americans which includes persons having origins in any of the Black racial
groups of Africa;

(2) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban,
Dominican, Central or South American, or other Spanish or Portuguese culture or
origin, regardless of race;

(3) Native Americans which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;

(4) Asian-Pacific Americans which includes persons whose origins are from Japan,
China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei, Samoa,
Guam, the U.S. Trust Territories of the Pacific Islands (Republic of Palau), the
Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati,
Juvalu, Nauru, Federated States of Micronesia, or Hong Kong;

(5) Subcontinent Asian Americans which includes persons whose origins are from
India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(6) Women;

(7) Any additional groups whose members are designated as socially and
economically disadvantaged by the SBA, at such time as the SBA designation
becomes effective.

Subcontracts

a.

If the consultant intends to subcontract a portion of the work, the consultant is required
to take affirmative actions to seek out and consider disadvantaged business enterprises
as potential subcontractors prior to any subcontractual commitment.

The contracts made with potential disadvantaged business enterprise subcontractors and
the results thereof shall be documented and made available to INDOT and the Federal
Highway Administration when requested.

In those cases where the consultant originally did not intend to subcontract a portion of
the work and later circumstances dictate subletting a portion of the contract work, the
affirmative action contracts covered under paragraphs 3.a. and 3.b. of this section shall
be performed.

No subletting will be approved until the consultant demonstrates compliance with
paragraphs 3.a. and 3.b. of this section by submitting Form DBE-2 when subcontracts
with non-DBE firms are proposed.

Affirmative Actions

The consultant agrees to establish and conduct a program which will enable disadvantaged
business enterprises to be considered fairly as subcontractors and suppliers under this contract.
In this connection the consultant shall:

a.

b.

Designate a liaison officer who will administer the consultant's disadvantaged business
enterprise program.

Ensure that known disadvantaged business enterprises will have an equitable
opportunity to compete for subcontracts, so as to facilitate the participation of
disadvantaged business enterprises.

Maintain records showing (1) procedures which have been adopted to comply with the
policies set forth in this clause, including the establishment of a source list of
disadvantaged business enterprises, (2) awards to disadvantaged business enterprises on
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the source list and, (3) specific efforts to identify and award contracts to disadvantaged
business enterprises.

d.  Cooperate with the state in any studies and surveys of the consultant's disadvantaged
business enterprise procedures and practices that the state may from time to time
conduct.

e. Submit periodic reports of subcontracting to known disadvantaged business enterprises
with respect to the records referred to in subparagraph (3) above, in such form and
manner and at such times as the state may prescribe.

5. Leases and Rentals
The consultant shall notify the Indiana Department of Transportation when purchases or rental
of equipment (other than leases for hauling) are made with disadvantaged businesses. The
information submitted shall include the name of the business, the dollar amount of the
transaction, and the type of purchase made or type of equipment rented.

6.  Your firm will not be considered a disadvantaged business enterprise (DBE) unless it is
currently certified by the Indiana Department of Transportation. If you feel your firm
qualifies, please contact Charlotte A. Leavell, Division Chief of the Civil Rights Division,
Room N855 of the Indiana Government Center North, Indianapolis, Indiana 46204, to obtain
the proper forms.

Drug-Free Workplace Certification

A certification is required by Executive Order No. 90-5, April 12, 1990, issued by the Governor of
Indiana as a requirement on all contracts and grants with the state of Indiana in excess of
$25,000.00. No award of a contract or grant shall be made, and no contract, purchase order or
agreement shall be valid unless and until a certification has been fully executed by the consultant
and attached to the contract or agreement as part of the contract documents. False certification or
violation of the certification may result in sanctions including, but not limited to, suspension of
contract payments, termination of the contract or agreement and/or debarment of contracting
opportunities with the state for up to three (3) years.

By signing the certification, which will be attached to the consultant contract, the consultant certifies

and agrees that it will provide a drug-free workplace by:

(a) Publishing and providing all employees engaged in the performance of the contract a
statement notifying such employees that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the consultant's workplace and
specifying the actions that will be taken against employees for violations of such prohibition;

(b) Establishing a drug-free awareness program to inform such employees about (1) the dangers
of drug abuse in the workplace; (2) the consultant's policy of maintaining a drug-free
workplace; (3) any available drug counseling, rehabilitation, and employee assistance
programs; and (4) the penalties that may be imposed upon an employee for drug abuse
violations occurring in the workplace;

(¢) Notifying such employees in the statement required by subparagraph (a) above that as a
condition of continued employment on the contract resulting from this solicitation, the
employee will (1) abide by the terms of the statement; and (2) notify the employer of any
criminal drug statute conviction for a violation occurring in the workplace no later than five
(5) days after such conviction;

(d) Notifying in writing the Indiana Department of Administration within ten (10 days after
receiving notice under subdivision (c)(2) above, from an employee or otherwise receiving
actual notice of such conviction;

(e) Within thirty (30) days after receiving notice under subdivision (c)(2) above of a conviction,
imposing the following sanctions or remedial measures on any employee who is convicted of
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drug abuse violations occurring in the workplace: (1) take appropriate personnel action
against the employee, up to and including termination; or (2) require such employee to
satisfactorily participate in a drug abuse assistance or rehabilitation program approved for such
purposes by a federal, state or local health, law enforcement, or other appropriate agency; and
Making a good faith effort to maintain a drug-free workplace through the implementation of
subparagraphs (a) through (e) above.

Before any contract will be made, the consultant must agree to the above terms. A certification
agreeing to such will be attached to each consultant contract which must be signed by the consultant.

C. Facilities Capital Cost of Money (September 1987)

1.

Facilities capital cost of money will be an allowable cost under the contemplated contract, if
the criteria for allowability in subparagraph 31.205-10(a)(2) of the Federal Acquisition
Regulation are met. One of the allowability criteria requires the prospective contractor to
propose facilities capital cost of money in its offer.

If the prospective Contractor does not propose this cost, the resulting contract will include the
clause Waiver of Facilities Capital Cost of Money.

Selection of consultants by the Indiana Department of Transportation is not based on competitive bidding.
Selections are based upon the following list of evaluation factors in order of their importance:

RARE i

ability to complete the work in the time required and in accordance with State standards,
staff personnel available for this project and the firm’s existing work load,

performance on similar work,

special or unique expertise,

familiarity with the particular project,

Copies of completed engineering assessment reports for the listed projects are available for viewing from
7:00 AM to 5:00 PM in Room N642, 100 N Senate Avenue, Indianapolis. Questions regarding this PSB
should be directed to Mr. Jeff Clanton, Consultant Services Manager, Design Division, (317)232-4198.

All firms submitting a statement of interest in response to this Professional Services Bulletin will be notified
after the consultant selection has been approved
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ITEM: 1 New Road Construction on US 24 from 0.5 mile west of SR 101 to the

10.

1.

12.

13.

14.

15.

Indiana/Ohio State Line in Allen County. Length 2.9 miles. This project includes
design of an interchange at SR 101. The consultant will be responsible for
Right-of-Way Plans and Construction Plans. INDOT will provide field survey,
environmental and geotechnical services.

Des No. 0300314 & 0300315
Estimated Construction Cost: $19,500,000

Proposed Schedule
Start Plan Development — December 2004
Hydraulic layout sheets for bridges due -- 60 days after the Notice to Proceed
Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review

Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — September 2008
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ITEM: 2 New Road Construction on US 24 from 0.5 mile east of [-469 to 0.5 mile east of

10.

1.

12.

13.

14.

15.

Ryan/Bruick Road in Allen County. Length 2 miles. This project includes design
of an interchange at Ryan/Bruick Road. The consultant will be responsible for
Right-of-Way Plans and Construction Plans. INDOT will provide field survey,
environmental and geotechnical services.

Des No. 0300291 & 0300297
Estimated Construction Cost: $19,500,000

Proposed Schedule
Start Plan Development — December 2004
Hydraulic layout sheets for bridges due -- 60 days after the Notice to Proceed
Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review

Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — September 2008
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ITEM: 3 Road Reconstruction on SR 7 from SR 3 to US 31 in Jennings and Bartholomew

10.

11.

12.

13.

14.

15.

Counties. Length 19 miles. This project includes the design of three bridge
replacements and two possible bridge rehabilitations. The consultant will be
responsible for field survey, Right-of-Way Plans and Construction Plans. INDOT
will provide environmental and geotechnical services.

Des No. 0014810
Estimated Construction Cost: $41,000,000

Proposed Schedule
Start Plan Development — December 2004
Hydraulic layout sheets for bridges due -- 180 days after the Notice to Proceed
Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review

Preliminary Field Check Plans and Preliminary Sign Plans due -- 120 days after review of
the Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — May 2008
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ITEM: 4 Road Reconstruction on US 12 from 3.6 miles west of [-65 to 0.84 mile east of

10.

1.

12.

13.

14.

[-65 in Lake County. Length 4.5 miles. The consultant will be responsible for
Right-of-Way Plans and Construction Plans. INDOT will provide field survey,
environmental and geotechnical services.

Des No. 0014060
Estimated Construction Cost: $28,900,000

Proposed Schedule
Start Plan Development — March 2005
Grade Review Plans due — 180 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 120 days after review of
the Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — September 2008
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ITEM: 5 Road Reconstruction on US 41 from Eagle Creek Slough to 0.3 mile south of

10.

11.

12.

13.

14.

the north junction with SR 66 in Vanderburgh County. Length 4.2 miles. The
consultant will be responsible for Right-of-Way Plans and Construction Plans.
INDOT will provide field survey, environmental and geotechnical services.

Des No. 9903240
Estimated Construction Cost: $22,400,000

Proposed Schedule
Start Plan Development — December 2004
Grade Review Plans due -- 180 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 120 days after review of
the Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — June 2009
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ITEM: 6 Added Lanes and Reconstruction on US 421 from 0.62 mile north of SR 334 to

10.

11.

12.

13.

14.

15.

SR 32 in Boone County. Length 5.8 miles. This project includes design of two
bridge replacements. The consultant will be responsible for Right-of-Way Plans
and Construction Plans. INDOT will provide field survey, environmental and
geotechnical services.

Des No. 0100842
Estimated Construction Cost: $17,300,000

Proposed Schedule
Start Plan Development — March 2005
Hydraulic layout sheets for bridges due -- 60 days after the Notice to Proceed
Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review

Preliminary Field Check Plans and Preliminary Sign Plans due -- 120 days after review of
the Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — September 2008
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ITEM: 7 Road Reconstruction on SR 1 from 2.28 miles north of SR 44 to 5.31 miles

10.

1.

12.

13.

14.

north of SR 44 in Fayette County. Length 3.2 miles. This project includes design
of one bridge rehabilitation. The consultant will be responsible for Right-of-Way
Plans and Construction Plans. INDOT will provide field survey, environmental
and geotechnical services.

Des No. 9706320
Estimated Construction Cost: $15,600,000

Proposed Schedule
Start Plan Development — December 2004
Grade Review Plans due -- 180 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 120 days after review of
the Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — May 2008
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ITEM: 8 Road Reconstruction on SR 1 from 5.78 miles north of SR 44 to 4.15 miles

10.

11.

12.

13.

14.

south of US 40 in Wayne County. Length 3.5 miles. The consultant will be
responsible for Right-of-Way Plans and Construction Plans. INDOT will provide
field survey, environmental and geotechnical services.

Des No. 0100578
Estimated Construction Cost: $6,000,000

Proposed Schedule
Start Plan Development — December 2004
Grade Review Plans due -- 180 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — June 2008
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ITEM: 9 Road Reconstruction on SR 32 from 5.64 miles west of US 31 to 1.6 miles west

10.

1.

12.

13.

14.

of US 31 in Hamilton County. Length 4 miles. This project includes the design
of the rehabilitation of one bridge. The consultant will be responsible for
Right-of-Way Plans and Construction Plans. INDOT will provide field survey,
environmental and geotechnical services.

Des No. 0100572
Estimated Construction Cost: $6,000,000

Proposed Schedule
Start Plan Development — March 2005
Grade Review Plans due -- 180 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — September 2008
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ITEM: 10  Road Reconstruction on US 35 from Kingsbury Avenue, 1.25 miles south of SR

10.

11.

12.

13.

14.

2,to SR 2 in LaPorte County. The consultant will be responsible for
Right-of-Way Plans and Construction Plans. INDOT will provide field survey,
environmental and geotechnical services.

Des No. 0014400
Estimated Construction Cost: $5,220,000

Proposed Schedule
Start Plan Development — December 2004
Grade Review Plans due -- 120 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 60 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — June 2008
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ITEM: 11 Road Reconstruction on US 35 from Wildcat Creek to 0.3 mile east of SR 213

10.

11.

12.

13.

14.

through Greentown in Howard County. Length 1.6 miles. The consultant will be
responsible for Right-of-Way Plans and Construction Plans. INDOT will provide
field survey, environmental and geotechnical services.

Des No. 9901310
Estimated Construction Cost: $5,100,000

Proposed Schedule
Start Plan Development — May 2005
Grade Review Plans due -- 60 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 60 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — June 2008
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ITEM: 12  Rehabilitation of [-64 from 0.5 mile west of SR 66 to 0.3 mile west of the
Crawford/Harrison County Line in Crawford County. Length 6 miles. This
project will include design of the rehabilitation of three bridges. The consultant
will be responsible for survey and construction plans. INDOT will provide
environmental and geotechnical services.

Des No. 0400332
Estimated Construction Cost: $14,900,000
Proposed Schedule
1. Start Plan Development — March 2005
2. Field Check Plans and Preliminary Signing Plans due -- 180 days after the Notice to Proceed

3. Design Summary and permit application forms with documentation due -- 30 days after the
Road Field Check.

4. Final Signing Plans due — 60 days after the Signing Field Check
5. Final Plans due -- 60 days after the Road Field Check
6. The consultant will keep the tracings until a time four months prior to a scheduled letting.

7. Anticipated Ready for Letting — November 2007

Page 17 of 34
PSB 2004 No 13



ITEM: 13 Road Reconstruction on SR 26 from SR 9 to I-69 in Grant County. Length 6.52

10.

11.

12.

13.

14.

15.

miles. This project will include design of one bridge replacement. The consultant
will be responsible for Right-of-Way Plans and Construction Plans. INDOT will
provide field survey, environmental and geotechnical services.

Des No. 9802610
Estimated Construction Cost: $3,200,000

Proposed Schedule
Start Plan Development — January 2005
Hydraulic layout sheets for bridges due -- 60 days after the Notice to Proceed
Grade Review and Structure Size & Type Plans due -- 60 days after the hydraulic review

Preliminary Field Check Plans and Preliminary Sign Plans due -- 60 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — July 2008
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ITEM: 14  Road Reconstruction on SR 26 from SR 37 to SR 9 in Grant County. Length

10.

11.

12.

13.

14.

3.4 miles. The consultant will be responsible for Right-of-Way Plans and
Construction Plans. INDOT will provide field survey, environmental and
geotechnical services.

Des No. 9802620
Estimated Construction Cost: $1,400,000

Proposed Schedule
Start Plan Development — January 2005
Grade Review Plans due -- 180 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 60 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — July 2008
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ITEM: 15  Road Reconstruction and Drainage Corrections in the town of Owensville on

10.

11.

12.

13.

14.

SR 65, SR 165 and SR 168 in Gibson County. The consultant will be responsible
for field survey, Right-of-Way Plans and Construction Plans. INDOT will
provide environmental and geotechnical services.

Des No. 0100659, 0101035, 0101039 & 0101042
Estimated Construction Cost: $2,300,000
Proposed Schedule
Start Plan Development — March 2005
Grade Review Plans due -- 180 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 90 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — September 2008
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ITEM: 16  Drainage Correction on SR 58 within the Town of Carlisle in Sullivan County.

10.

11.

12.

13.

14.

The consultant will be responsible for field survey, Right-of-Way Plans and
Construction Plans. INDOT will provide environmental and geotechnical
services.

Des No. 0100526
Estimated Construction Cost: $2,000,000

Proposed Schedule
Start Plan Development — December 2004
Grade Review Plans due -- 120 days after Start Plan Development

Preliminary Field Check Plans and Preliminary Sign Plans due -- 60 days after review of the
Grade Review Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Plans due -- 60 days after the Preliminary Field Check

Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Final Design Summary due -- 30 days after the hearing requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Check Prints due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Contracts — April 2008
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ITEM: 17a  Bridge Replacement on Norfolk Southern Railroad over US 20, 1.91 miles east

of SR 149 in Porter County. The consultant will be responsible for survey,
Right-of-Way Plans and Construction Plans. INDOT will provide environmental
and geotechnical services. Des No. 9610380, Est. Construction Cost: $8,870,000.

17b  Bridge Replacement on SR 312 over the south fork of the Indiana Harbor Canal
in Lake County. The consultant will be responsible for Right-of-Way Plans and
Construction Plans. INDOT will provide field survey, environmental and
geotechnical services. Des No. 9610820, Est. Construction Cost: $8,580,000.

Proposed Schedule

1. Start Plan Development — December 2004

2. Structure Size and Type Plans due --120 days after the Notice to Proceed

3. Preliminary Field Check Plans due -- 60 days after review of the Structure Size and Type

N ok

*®

10.
11.
12.

13.
14.

Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Preliminary Plans for Final Approval and Design Summary due -- 30 days after the hearing
requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Plans due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August & May 2008
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ITEM: 18a Bridge Replacement on SR 67 over Lambs Creek, 1.55 miles south of SR 39 in

Morgan County. The consultant will be responsible for survey, Right-of-Way
Plans and Construction Plans. INDOT will provide environmental and
geotechnical services. Des No. 0100344, Est. Construction Cost: $1,870,000.

18b  Bridge Replacement on SR 39 over the CSX Railroad, 0.69 mile south of US 36
in Hendricks County. The consultant will be responsible for Right-of-Way Plans
and Construction Plans. INDOT will provide field survey, environmental and
geotechnical services. Des No. 0100254, Est. Construction Cost: $1,200,000.

18¢c  Bridge Replacement on SR 203 over Town Creek, 0.44 mile north of SR 356 in
Scott County. The consultant will be responsible for survey, Right-of-Way Plans

and Construction Plans. INDOT will provide environmental and geotechnical
services. Des No. 0101394, Est. Construction Cost: $1,020,000.

Proposed Schedule

[98)

N ok

*®

10.
11.
12.

13.
14.

Start Plan Development — February 2005
Structure Size and Type Plans due --90 days after the Notice to Proceed

Preliminary Field Check Plans due -- 60 days after review of the Structure Size and Type
Plans

Design Hearing Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Plans due -- 60 days after the Preliminary Field Check
Right-of-Way Tracings due -- 30 days after review of the Right-of-Way Plans

Preliminary Plans for Final Approval and Design Summary due -- 30 days after the hearing
requirements have been met.

If required, DNR permit application with documentation due 30 days after Design Approval

If required, Individual Corps permit application with documentation due thirteen months
prior to the scheduled ready-for-letting date

Final Field Check Plans due -- nine months prior to the scheduled ready-for-letting date
Final Plans due -- 60 days after the Final Field Check

As required, 401 water quality certification, 404 (Corps) nationwide permit, and Rule 5
permit applications with documentation due seven months prior to the scheduled ready-for-
letting date

The consultant will keep the tracings until a time four months prior to a scheduled letting.

Anticipated Ready for Letting — August 2008
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ITEM: 19

ITEM: 20

ITEM: 21

ITEM: 22

Road Design Services. Three consultants will be selected to perform
Intersection Improvement Design, Small Structure Replacement Design, Sight
Distance Correction Design, Drainage Improvement Design, Road Reconstruction
Design, etc., on an as needed basis. Depending upon the qualifications of the
selected firms, bridge design work associated with road projects may also be
included. Both negotiated lump sum fees and labor rate multiplier payment
methods will be allowed by the contract. The method of payment for each project
will be decided by INDOT upon assignment of each project. The consultant will
be required to submit a design fee estimate for each project for negotiation before
a start work notice is issued. Projects will be assigned over a two-year period.
The contract maximum will be $500,000.

Road Design Services. Two consultants will be selected to perform Intersection
Improvement Design, Small Structure Replacement Design, Sight Distance
Correction Design, Drainage Improvement Design, Road Reconstruction Design,
etc., on an as needed basis. Both negotiated lump sum fees and labor rate
multiplier payment methods will be allowed by the contract. The method of
payment for each project will be decided by INDOT upon assignment of each
project. The consultant will be required to submit a design fee estimate for each
project for negotiation before a start work notice is issued. Projects will be
assigned over a two-year period. The contract maximum will be $300,000.

Open End Survey. Two consultants will be selected to perform survey work, as
directed by the Design Division, in accordance with INDOT manuals and
procedures. The selected firms must be capable of providing surveys in electronic
formats directly acceptable to AutoCadd, Microstation, and Moss. Surveys
assigned to be collected in Moss format must use INDOT string codes and point
codes and must include each feature as continuous individual strings. Projects
will be assigned on an as needed basis. These will be labor rate multiplier
contracts with a multiplier of 2.85, a cap of $800,000 and a duration of two years
with an option to renew for two more years and an additional $800,000 at the
same terms.

Open End Signing and Lighting. One consultant will be selected to prepare
plans for Signing and Lighting projects. The projects will be assigned on an as
needed basis. This will be a labor rate multiplier contract with a multiplier of
2.85, a cap of $200,000, and a duration of two years with an option to renew for
two more years and an additional $200,000 at the same terms.
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ITEM: 23

ITEM: 24

Open End District Survey - LaPorte. One consultant will be selected to
perform survey work for the LaPorte District on an as needed basis. The types of
assignments may include topo and right-of-way surveys for district design
projects, right-of-way engineering (writing land descriptions), staking of right-of-
way for land acquisition or for utility relocations, property surveys for excess
right-of-way parcels, etc. Surveys assigned for district design projects will have
to be collected in Moss format using INDOT string codes and point codes and
must be submitted as a cleaned-up model file. This will be a labor rate multiplier
contract with a multiplier of 2.85, a cap of $150,000 and a duration of two years
with an option to renew for two more years and an additional $150,000 at the
same terms.

Open End Context Sensitive Solutions (CSS) Services. One consultant will be
selected to perform CSS work on various ongoing projects throughout the state on
an as needed basis. The projects will be assigned through the CSS Committee
and reviewed by the INDOT Consultant Projects Group. The selected firm must
work with the CSS Committee to refine the procedures in both the draft and final
process document, be capable of providing management services for all the CSS
projects chosen, indoctrinate the locals concerning the CSS process, implement
the CSS process, be capable of providing 3D project computer visualizations,
facilitate meetings, and work with design consultants to incorporate final CSS
designs. This will be a negotiated rate contract for $800,000 with a duration of
two years and an option to renew for two more years and an additional $800,000
at the same terms.
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STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2004 - No. 13

Name of Firm:

Indicate the item number or numbers for which you are expressing interest. Multiple items may be
listed on the same form if the requested information is the same. This form should be duplicated as
necessary.

Where will the work pertaining to the above items be performed? See the notes at the bottom of this
page for each item.

Location Work Complete

Office Type of Project Manager Project Engineer Percent

Indicate the anticipated types of work to be sub-contracted:

Notes:

Office Location - Use the Office Code Number from the Office Address Listing.

Type of Work - Indicate what type of work will be performed at different offices. List the
types as Road Design, Bridge Design, Survey, etc.

Project Manager - Name the project manager indicating the office where he/she is located.
When listing the offices doing the work, a project manager might not be listed at each
office.

Project Engineer - Name the person responsible for signing the plans or certifying the
survey. This person must be registered in Indiana. A person might not be located in each
office.

Percent Complete - List the percentage of each work type that will be completed in each

office.
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CONTRACT BALANCES

Name of Firm:

For those consultants who currently have active or pending contracts with INDOT, please supply the
following information for each. Duplicate this sheet if necessary. Please include all projects for which you

have been selected and the estimated contract amounts. You may include comments concerning projects
that are on hold, but the contract amounts should still be included in the totals. Sub-contracted amounts are

also to be included in the totals.

Division : __ Design __ Toll Road
(Check one) _____Land Acquisition _____ Operations Support
____ Pre-Eng & Environment ____Roadway Management
____Planning Other
Description:
Dest# (if applicable) , Active orPending__

Project # (if applicable)
Route:
Description of work

Total or Estimated Contract Amount: $

, Remaining Amount Unbilled: $

Division : ___ Design _____TollRoad
(Check one) _____Land Acquisition _____ Operations Support
_____ Pre-Eng & Environment ____Roadway Management
__ Planning Other
Description:
Dest# (if applicable) , Active orPending

Project # (if applicable)
Route:
Description of work

Total or Estimated Contract Amount: $

, Remaining Amount Unbilled: $

Division : __ Design ____Toll Road
(Check one) ____Land Acquisition _____ Operations Support
___ Pre-Eng & Environment __Roadway Management
__Planning Other
Description:

Dest# (if applicable)
Project # (if applicable)
Route:

Description of work

, Active

or Pending

Total or Estimated Contract Amount: $

, Remaining Amount Unbilled: $

Total Remaining Amount Unbilled for Design Division Contracts: $

Total Remaining Amount Unbilled for all INDOT Contracts: $
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STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2004 - No. 13

Name of Firm:

CURRENT TRANSPORTATION PROJECTS - List your current non-INDOT highway transportation
projects that are being developed by the personnel that would also be working on the INDOT projects
included in this Professional Services Bulletin. Copies of this sheet may be used for additional projects.

Project Name Client Construction % Office
Cost Comp. (see
note)

Services being provided (ex. - Survey, Road Design, Bridge Design, Construction
Inspection, etc.)

NOTE: Indicate which office is doing the majority of the work on each project. Use the Office Code
Number from the Office Address Listing Form.
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STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2004 - No. 13

Name of Firm:

COMPLETED TRANSPORTATION PROJECTS - List the highway transportation projects that were
completed by your firm within the last five years. Only projects completed by the personnel listed on your
Listing of Personnel Form within this Statement of Interest should be listed. Copies of this sheet may be

used for additional projects.

Project Name Client Construction Year Office
Cost Comp. (see
note)

etc.)

Services provided (ex. - Survey, Road Design, Bridge Design, Construction Inspection,

NOTE: Indicate which office is doing the majority of the work on each project. Use the Office Code

Number from the Office Address Listing Form.
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OFFICE ADDRESS LISTING FORM

Name of Firm :

OFFICE ADDRESS LISTING - Main Office should be the office that you prefer that we deal with for
qualification, project, and personnel information. Additional offices may be attached on copies of this sheet.

Main Office, Office Code - (1)

Address: Street

City, State Zip

Telephone, FAX

Main Office will work on INDOT projects. Yes No

Branch Office, Office Code - (2)

Address: Street

City, State Zip

Telephone, FAX

Office # 2 will work on INDOT projects. Yes No

Branch Office, Office Code - (3)

Address: Street

City, State Zip

Telephone, FAX

Office # 3 will work on INDOT projects. Yes No

Branch Office, Office Code - (4)

Address: Street

City, State Zip

Telephone, FAX

Office # 4 will work on INDOT projects. Yes No
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PERSONNEL SUMMARY FORM

Name of Firm :

List the number of employees at each work location for each Personnel Category available for
INDOT design and/or survey work. Only full time employees shall be listed. Do not list any
employees more than once. Employees that are working on non-highway transportation work
should be listed as Personnel Category - Q.

PERSONNEL CATEGORIES MAIN OFFICE BRANCH OFFICES
(*) Personnel Categories Code Indiana | Others
Principal

(A) Registered Professional
Engineer

(B) Non-Registered Graduate
Engineer

(C) Registered Land Surveyor

(D) Non-Registered Land Surveyor

(E) Non-Engineer/Non-Surveyor

Project Manager

(F) Registered Professional
Engineer

(G) Non-Registered Graduate
Engineer

(H) Registered Land Surveyor

(I) Non-Registered Land Surveyor

(J) Non-Engineer/Non-Surveyor

Design Engineers

(K) Registered Professional
Engineer

(L) Non-Registered Graduate
Engineer

Design Technicals - Non-
Engineers

(M) Other Professionals, Planners,
etc.

(N) Engr. Technicians, Draftsman,
etc.

Surveying Technicals

(O) Registered Land Surveyor

(P) Surveying Technicals

Support Personnel

(Q) Other Firm Personnel

Totals
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LISTING OF PERSONNEL FORM INSTRUCTIONS

Provide the requested information for all of the employees that you expect to use on INDOT
projects. Personnel shall be listed by office, in alphabetical order, starting a new page for each
office.

Office Location

Show the Office Location Code at the top of each page from the Office Address Listing Form.

1. Name

Names shall be listed in alphabetical order by last name. Only full time employees shall be listed.
No employee shall be listed for more than one office. Employees who work in more than one

office shall be listed only for the office in which the most time is spent.

Personnel Category

Show the Personnel Category Code (A through Q) as shown at the left of each Personnel Category
Description from the Personnel Summary Form. Indicate only one Personnel Category for each
employee. If more than one Personnel Category applies to an employee, indicate the category in
which the employee is expected to devote the most time. Employees listed under Personnel
Category "Q" do not need to be listed.

Years of Experience

For each employee indicate the number of years of experience with your firm and the total number
of years of experience.

2.a. Project
List the project that each employee spent the most time on last year.

2.b. Type of Work

For each employee list the principle type of work performed, bridge design, road design, site
design, drafting, survey, environmental, right-of-way engineering, others, etc.
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Listing of Personnel Form

Name of Firm: Office Location:

1. Name - Last, First Personnel Category Years of Experience
(List in alphabetical order) Category Your Firm | Total

2.a. Project b. Type of Work

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.

L. | | |

2.. b.

L. | | |

2.a. b.
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STATEMENT OF INTEREST
PROFESSIONAL SERVICES BULLETIN - 2004 - No. 13

Name of Firm:

In the spaces below, list the projects that your firm would like to be considered for in the order of
preference. From the left to right, list the top ten item numbers of the projects that you are
responding to. It is not necessary that ten items be indicated.

1 st 2Ild 3I'd 4th Sth 6th 7th Sth 9th 1 Oth

In the space below, include comments as to your selection of preferences. Reasons could
include: areas of expertise, work load in certain areas, past experience, etc.

COMMENTS:
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